



Town of Lauderdale by the Sea
19th Street Stormwater Improvement Project (ITB 13-01-01)
Addendum #1

A pre-bid meeting for the 19th Street Stormwater Improvement Project (ITB 13-01-01) was held on December 20, 2012 at the Town Hall. The sign in sheet from the pre-bid meeting is attached to this addendum. As noted during the meeting, the Town is issuing a revised bid schedule which addresses a quantity error for Item #4 (Bonds and Insurance) and defines the unit cost for Item #4 (Construction Allowance) and Item #35 (Indemnification for Owner/Engineer). This revised bid schedule should be used to develop any bids submitted to the Town. Please be sure to sign and submit this addendum with the bid submittal.

During the pre-bid meeting, prospective bidders requested clarification on the following items. The response to each item is summarized below:

- 1) What is the engineer's cost estimate for this project?
The engineer's cost estimate was \$425,000 for this project based on recent bids received by the Town.
- 2) Is the contractor responsible for the cost of density testing?
Yes. The contractor shall be responsible for all density testing costs and should include this cost within the line items for subgrade and limerock base.
- 3) What PVC pipe material should be used for the new outfall pipe?
The proposed PVC outfall pipe should be SDR26.
- 4) Where are sewer laterals to be offset?
There are 19 existing sewer laterals which cross the proposed drainage line along 19th Street, as identified on the plans. As necessary, the contractor will be responsible for the complete replacement of these sanitary sewer laterals if they directly conflict with the proposed drainage piping. If no direct conflicts are encountered during construction, the existing sewer laterals can remain in place and this line item will not need to be used.
- 5) Does the Town have a standard contract which will be signed by the contractor?
The standard contract will be made available from the Town's website under the procurement solicitation tab.

Addendum Acknowledgment

Signature – Prospective Bidder

Date

**TOWN OF LAUDERDALE BY THE SEA
SE 19TH STREET
STORMWATER IMPROVEMENTS**

BID SCHEDULE

<u>ITEM #</u>	<u>ITEM DESCRIPTION</u>	<u>1025 SECTION</u>	<u>QUANTITY</u>	<u>UNIT</u>	<u>ESTIMATED UNIT PRICE</u>	<u>ESTIMATED AMOUNT</u>
<u>GENERAL</u>						
1	Site Mobilization	1.02	1	LS		
2	Maintenance of Traffic	1.03	1	LS		
3	Bonds and Insurance	1.04	1	LS		
4	Construction Allowance	1.05	1	LS	\$40,000.00	\$40,000.00
<u>DEMOLITION</u>						
5	Remove and Dispose of Existing Asphalt Pavement	1.06	3690	SY		
6	Remove and Dispose of Existing Drainage Structure	1.07	26	EA		
7	Remove and Dispose of Existing Drainage Pipe	1.07	425	LF		
<u>DRAINAGE</u>						
8	Type C Drainage Inlet	1.08	20	EA		
9	4' Diameter Drainage MH	1.08	13	EA		
10	5' Diameter Drainage MH	1.08	2	EA		
11	15" RCP Drainage Pipe	1.09	312	LF		
12	18" RCP Drainage Pipe	1.09	1315	LF		
13	18" Slotted RCP with 4'x4' Exfiltration Trench	1.09	224	LF		
14	18" PVC Drainage Pipe to Outfall	1.09	110	LF		
15	10" CMP Drainage Pipe	1.09	5	LF		
16	Connect to Existing CMP Drainage Pipe	1.10	1	EA		
17	Cap Existing Drainage Pipe	1.11	34	EA		
18	Baffle Boxes	1.12	4	EA		
19	Connect to Existing Outfall Seawall	1.13	1	EA		
20	Manatee Grate	1.14	1	EA		
21	Replace Existing Sanitary Sewer Lateral	1.15	19	EA		
<u>ROADWAY</u>						
22	1 1/4" Type S-1 Asphalt Concrete	1.16	3690	SY		
23	3/4" Type S-III Asphalt Concrete	1.16	3690	SY		
24	8" Limerock Base	1.17	3865	SY		
25	12" Compacted Subgrade	1.18	4038	SY		
26	Asphalt Driveway Restoration	1.19	106	SY		
27	Concrete Driveway Restoration (6" Thick) and Misc. Concrete Repair	1.20	44	SY		
28	Specialty Driveway Restoration (Brick Driveway)	1.21	54	SY		
29	Construct Concrete Catch Basin Aprons (6" Thickness)	1.20	21	EA		
30	Speed Hump & Striping	1.22	2	EA		
31	Temporary Striping	1.23	300	LF		
32	Thermoplastic Yellow Solid 6"	1.23	300	LF		
33	RPMs	1.24	6	EA		
<u>SWALE GRADING</u>						
34	Re-grade Existing Swale	1.25	1415	SY		
35	Floritam Sod	1.26	2850	SY		
<u>MISCELLANEOUS</u>						
35	Indemnification for Owner/Engineer	1.27	1	EA	\$25.00	\$25.00
GRAND TOTAL						

Town of Lauderdale by the Sea 19th Street Stormwater Improvement Project

Pre-Bid Meeting Sign-In Sheet
December 20, 2012 9:00AM

NAME	COMPANY	EMAIL / PHONE / FAX
Michael Lacross	MAD CON INC	mikei@madcon.us 954-427-0230
RON PENTA	OCEAN BAY CONST	954-960-3312 954-960-0130
		OCEAN BAY ETC ACF-COPY
Stanford Amritt	Stanford Construction	stanfordamritt@stanfordconstruction.com 954-783-6922 954-783-6925
FAUSTO ROZON	RIC-MAN CON. INC.	frozon@ric-man.com 954-426-1221 954-426-1226
DANIEL LACROSS	RIC-MAN CON. INC.	DLACROSS@ric-man.com 954-426-1221 954-426-1226
JUAN J URBUTIA	KINGS CONTRACTORS	JURBUTIA@KingsContractors.com 305-722-0099 305-722-0299 Fax.
Luis F. Gomez	DP Development	luis@dpdevelopment.net (P) 561-650-1333 (F) 561-650-1334
Norton Kievez	Lanzo Construction	michael@lanzo.org 954-979-0802 DP. 954-979-9897 F.
Mitzi Gosley	WESTWIND CONTRACTING	marcogo@westwindcontracting.com 954-961-7200 / 7222.com
Ricky Giannetti	Giannetti Contracting Corp	Rgiannetti.74@comcast.net 586-268-2090
CHRIS JOHNSON	JOHNSON-DAVIS INC	cjohnson@johnsondavis.com 561-588-1170 561-585-5882

ED BROCCOLI MBR CONSTRUCTION 954-486-8404 PH
ebroc@mbconstruction.com
954-486-9579 FX

FRANK VILCABA PRO SERVICE GROUP JULIO AMOROSO @ YAHOO.COM